STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

DIVISION SEVEN

CONTRACT PROPOSAL DG00126

WBS ELEMENT: 7CR.10791.40 AND 7CR.20791.40

COUNTY: ROCKINGHAM

DESCRIPTION: MILLING AND RESURFACING OF US 220 BUSINESS (MARKET
STREET), US 220 BUSINESS (SECOND AVENUE), SR 1151
(FRANKLIN STREET), SR 2177 (MURPHY STREET) IN
MADISON.

BID OPENING: SEPTEMBER 6, 2012

AVAILABILITY DATE: SEPTEMBER 24, 2012

COMPLETION DATE: NOVEMBER 9, 2012

NOTICE:
The bidder shall be licensed by the North Carolina Licensing Board for General Contractors

where the bid is $30,000 or more. Bids received from bidders not meeting this requirement
will be considered non-responsive and will not be considered for award.

THIS PROJECT WILL REQUIRE A CONTRACTOR'S LICENSE, HIGHWAY CLASSIFICATION

NAME OF BIDDER NC Contractor’s License Number

ADDRESS OF BIDDER
RETURN BIDS TO:

US Postal Service: Delivery
C.T. Huskins C.T. Huskins
North Carolina Dept. of Transportation, North Carolina Dept. of Transportation,
Division of Highways Division of Highways
PO Box 14996 1584 Yanceyville Street
Greensboro, NC 27415-4996 Greensboro, NC 27405

NO BID BOND REQUIRED
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PROPOSAL
FOR THE CONSTRUCTION OF

CONTRACT No. DG00126 IN ROCKINGHAM COUNTY, NORTH CAROLINA

Date:
DEPARTMENT OF TRANSPORTATION,
GREENSBORO, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract
No. DG00126; has carefully examined the plans and specifications, which are acknowledged to be
part of the proposal, the special provisions, the proposal, the form of contract, and the forms of
contract payment bond and contract performance bond; and thoroughly understands the
stipulations, requirements and provisions. The undersigned bidder agrees to bound upon his
execution of the bid and subsequent award to him by the Board of Transportation in accordance
with this proposal to provide the necessary contract payment bond and contract performance bond
within fourteen days after the written notice of award is received by him. The undersigned Bidder
further agrees to provide all necessary machinery, tools, labor, and other means of construction;
and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform
and complete the said contract in accordance with the 2012 Standard Specifications for Roads and
Structures by the dates(s) specified in the Project Special Provisions and in accordance with the
requirements of the Engineer, and at the unit or lump sum prices, as the case may be, for the
various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools,
and perform the work and required labor to construct and complete State Highway Contract No.
DG00126 in Rockingham County, for the unit or lump sum prices, as the case may be, bid by the
Bidder in his bid and according to the proposal, plans, and specifications prepared by said
Department, which proposal, plans, and specifications show the details covering this project, and
hereby become a part of this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard
Specifications for Roads and Structures, January 2012 with all amendments and supplements
thereto, is by reference incorporated into and made a part of this contract; that, except as herein
modified, all the construction and work included in this contract is to be done in accordance with
the specifications contained in said volume, and amendments and supplements thereto, under the
direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by
the Division Engineer or such other person as may be designated by the Secretary to sign for the
Department of Transportation. The conditions and provisions herein cannot be changed except
over the signature of the said Division Engineer.

The quantities shown in the itemized proposal for the project are considered to be approximate only
and are given as the basis for comparison of bids. The Department of Transportation may increase
or decrease the quantity of any item or portion of the work as may be deemed necessary or
expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an
increase or decrease in the unit prices, nor in the time allowed for the completion of the work,
except as provided for the contract.
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS AND APPLICABLE ARTICLES FOUND IN THE STANDARD
SPECIFICATIONS CAREFULLY BEFORE PREPARING AND SUBMITTING YOUR BID.

http://www.ncdot.org/doh/preconstruct/ps/specifications/specifications provisions.html

All Bids will be considered in accordance with Article 102-14 of the 2012 Standard Specifications.
All bids shall be prepared and submitted in accordance with Articles 102-8, 102-9, 102-11, 102-12,
102-13 and 102-15 of the 2012 Standard Specifications and the following additions and exceptions.

1. No electronic bids will be accepted. Bids may be submitted on CD, such bids shall be
accompanied by a print of the bid on the CD signed by an official of the company authorized
to execute bids.

Bid Bonds will not be required.

“Division Engineer” shall be substituted for the following: “State Highway Administrator”,
“State Contract Officer or Engineer”, the “Board of Transportation (Board)”, “Secretary of
Transportation (Secretary)”.

The Contractor shall COLLATE, BIND and return the entire proposal and acknowledge receipt
of addenda and/or pre-bid minutes in the spaces provided on the Contract Bid Form. Plan
sheets do not have to be returned.

For Small Business Enterprise projects, bids with the Total Amount over $500,000 will not be
considered for award. For all other projects, bids with the Total Amount over $1,200,000 will
not be considered for award.

THE PROPOSAL SHALL BE PLACED IN A SEALED ENVELOPE DISPLAYING THE FOLLOWING:

“QUOTATION COVERING: DG00126

TO BE OPENED AT 11:00 A.M., SEPTEMBER 6, 2012.
BIDDER’S NAME
CONTRACTOR’S LICENSE NUMBER
ATTN: C.T. Huskins”

THE PACKAGE SHALL BE DELIVERED TO AND RECEIVED AT:
NCDOT, Division of Highways, 1584 Yanceyuville Street, Greensboro, N.C.
ON OR BEFORE 11:00 A.M., September 6, 2012.
7. |If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the

outer envelope shall be addressed as follows:

BID PROPOSAL ENCLOSED
Attn: C.T. Huskins

Division of Highways

PO Box 14996

Greensboro, NC 27415-4996
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PROJECT SPECIAL PROVISIONS

GENERAL

This contract consists of
All materials and workmanship shall be in accordance with the following:

The Project Plans, Typical Sections, Sketch Maps, Project Special Provisions, Project
Standard Provisions, most current Standard Special Provisions, Manual of Uniform Traffic
Control Devices (MUTCD), Provisions contained in the applicable Sections of the North
Carolina Department of Transportation’s Standard Specifications for Roads and Structures
dated January 2012, and Drawings contained in the applicable sections of the North
Carolina Department of Transportation’s Roadway Standard Drawings dated January 2012.

The Contractor shall keep himself fully informed of all Federal, State, and local laws,
ordinances, and regulations, and shall comply with the provisions of Section 107 of the
Standard Specifications.

CONTRACT TIME
(7-20-99) (Rev. 12-18-07) 108 RGO4

The date of availability for this project is September 24, 2012.
The completion date for this project is November 9, 2012.

Except where otherwise provided by the contract, observation periods required by the
contract will not be a part of the work to be completed by the completion date and/or
intermediate contract times stated in the contract. The acceptable completion of the
observation periods that extend beyond the final completion date shall be a part of the
work covered by the performance and payment bonds.

The liquidated damages for this contract are One Thousand Dollars ($1,000.00) per calendar
day.

INTERMEDIATE CONTRACT TIME NUMBER #1 AND LIQUIDATED DAMAGES
(2-20-07) RG 14 A

The Contractor shall complete the required work of installing, maintaining, and removing
the traffic control devices for lane closures and restoring traffic to the existing traffic
pattern. The Contractor shall not close or narrow a lane of traffic on the following maps
during the following time restrictions:

DAY AND TIME RESTRICTIONS

All MAPS
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MONDAY THRU FRIDAY SUNSET TO 9:00 A.M.
FRIDAY SUNSET TO SATURDAY SUNRISE
SATURDAY SUNSET TO MONDAY 9:00A.M.

In addition, the Contractor shall not close or narrow a lane of traffic on ANY MAPS, detain
and/or alter the traffic flow on or during holidays, holiday weekends, special events, or any

other time when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by
the Engineer.

2. For New Year's Day, between the hours of 4:00 p.m. December 31st and 9:00 a.m.
January 2nd. If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until
9:00 a.m. the following Tuesday.

3. For Easter, between the hours of 4:00 p.m. Thursday and 9:00 a.m. Monday.
4. For Memorial Day, between the hours of 4:00 p.m. Friday and 9:00 a.m. Tuesday.

5. For Independence Day, between the hours of 4:00 p.m. the day before Independence
Day and 9:00 a.m. the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the
hours of 4:00 p.m. the Thursday before Independence Day and 9:00 a.m. the Tuesday
after

Independence Day.

6. For Labor Day, between the hours of 4:00 p.m. Friday and 9:00 a.m. Tuesday.
7. For Thanksgiving Day, between the hours of 4:00 p.m. Tuesday and 9:00 a.m. Monday.

8. For Christmas, between the hours of 4:00 p.m. the Friday before the week of Christmas
Day and 9:00 a.m. the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day,
Independence Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule
his work so that lane closures will not be required during these periods, unless otherwise
directed by the Engineer.

When Holiday and Holiday Weekend Lane Closure Restrictions are no longer in effect,
then the Day and Time Restrictions shall be in effect.
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The time of availability for this intermediate contract work shall be the time the Contractor
begins to install all traffic control devices for lane closures according to the time restrictions
listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is
required to complete the removal of all traffic control devices for lane closures according to

the time restrictions stated above and place traffic in the existing traffic pattern.

The liquidated damages are One Thousand Dollars ($ 1,000.00) per hour.

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES
(2-20-07) RG 14 H

The following applies to all maps:

The Contractor shall complete the work required of installing, pavement markings for each
Map in accordance with the drawings of the existing pavement markings, changes to the
drawings of the existing layout by the Engineer, the Roadway Standard Drawings, the
Standard Specifications and/or the requirements of the contract after the obliteration of
the existing pavement markings by the milling, widening, patching or resurfacing operations
and shall place and maintain traffic on same.

The date of availability for this intermediate contract time for the pavement marking
installation on each map will be the date when the Contractor elects to obliterate the
existing pavement marking.

The completion date for this intermediate contract time for the pavement marking
installation on each map will be the date, which is specified in Section 1205-3(D) Time
Limitations for Replacement of the Standard Specifications and the RWZ-4 Section of the
Contract and shall meet the requirements as described above.

The liquidated damages are Five Hundred Dollars ($500.00) per calendar

INTERMEDIATE CONTRACT TIME - MILLING
(06-15-2011) Div. 7

Sections of roadway that have been milled on all maps shall be resurfaced within ten (10)
calendar days of being milled. Each day milling occurs begins a new intermediate contract
time.

Should the ten (10) day time limit be exceeded on any milled area, all work except asphalt
paving shall cease until all ten (10) day old or older milling is resurfaced.
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PROSECUTION OF WORK:
(7-1-95) (Rev. 8-21-12) 108 SP1G 15R

The Contractor will be required to prosecute the work in a continuous and uninterrupted
manner from the time he begins the work until completion and final acceptance of the
project. The Contractor will not be permitted to suspend his operations except for reasons
beyond his control or except where the Engineer has authorized a suspension of the
Contractor's operations in writing.

In the event that the Contractor's operations are suspended in violation of the above
provisions, the sum of $ 1000.00 will be charged the Contractor for each and every calendar
day that such suspension takes place. The said amount is hereby agreed upon as liquidated
damages due to extra engineering and maintenance costs and due to increased public
hazard resulting from a suspension of the work. Liquidated damages chargeable due to
suspension of the work will be additional to any liquidated damages that may become
chargeable due to failure to complete the work on time.

RAILROAD GRADE CROSSING:
(7-1-95) (Rev. 8-21-12) 107-9 SP1G 17R

The Contractor's attention is directed that should the use of slow moving or stopped
equipment be required at railroad grade crossings, notify the railroad's local representative
of their anticipated time of work at the grade crossing at least 48 hours prior to performing
work in that grade crossing location.

NO MAJOR CONTRACT ITEMS:
(2-19-02) (Rev. 8-21-07) 104 SP1G31

None of the items included in this contract will be major items.

NO SPECIALTY ITEMS:
(7-1-95) 108-6 RG34

None of the items included in this contract will be specialty items (see Article 108-6 of the
2012 Standard Specifications).

FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 1-17-12) 109-8 RG43

Revise the 2012 Standard Specifications as follows:

Page 1-83, Article 109-8, Fuel Price Adjustments, add the following:
The base index price for DIESEL #2 FUEL is $ 2.9064 per gallon. Where any of the following
are included as pay items in the contract, they will be eligible for fuel price adjustment.
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The pay items and the fuel factor used in calculating adjustments to be made will be as

follows:

Description Units Fuel Usage Factor Diesel
Asphalt Concrete Surface Course, Type SF9.5A Gal/Ton 2.90

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 6-19-12) 108-2 SP1G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability
of Funds Termination of Contracts included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by
that Standard Special Provision is as follows:

Fiscal Year Progress (% of Dollar Value)
2013 (7/01/12 - 6/30/13) 100 % of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2
of the 2012 Standard Specifications. Any acceleration of the progress as shown by the
Contractor's progress schedule over the progress as shown above shall be subject to the
approval of the Engineer.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE (DIVISIONS):
(10-16-07)(Rev. 1-17-12) 102-15(J) RG67

Description

The purpose of this Special Provision is to carry out the North Carolina Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of
contracts financed in whole or in part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will
not be used to meet either the MBE or WBE goal. No submittal of a Letter of Intent is
required.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is
being used to meet either the MBE or WBE goal by submission of a Letter of Intent. Or any
MBE or WBE used as a replacement for a previously committed MBE or WBE firm.

Contract Goals Requirement - The approved MBE and WBE participation at time of award,
but not greater than the advertised contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidder
confirming the Contractor's approved, committed MBE and WBE participation along with a
listing of the committed MBE and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces
on the premises, the materials or supplies obtained by the Contractor.
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MBE Goal - A portion of the total contract, expressed as a percentage, that is to be
performed by committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned
Business Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the
contract are bought, kept in stock, and regularly sold to the public in the usual course of
business. A regular dealer engages in, as its principal business and in its own name, the
purchase and sale or lease of the products in question. A regular dealer in such bulk items
as steel, cement, gravel, stone, and petroleum products need not keep such products in
stock, if it owns and operates distribution equipment for the products. Brokers and
packagers are not regarded as manufacturers or regular dealers within the meaning of this
section.

North Carolina Unified Certification Program (NCUCP) - A program that provides
comprehensive services and information to applicants for MBE/WBE certification.
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business
Enterprise (DBE) program in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for
issuing regulations (49 CFR Part 26) and official guidance for the DBE program.

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be
performed by committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned
Business Enterprise through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments
made to MBE and WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
http://www.ncdot.org/doh/forms/files/DBE-IS.xls

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
https://apps.dot.state.nc.us/ includes/download/external.htmI?pdf=http%3A//www.ncdot
.gov/doh/forms/files/RF-1.pdf
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SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.
The form acts as a written joint check agreement among the parties providing full and
prompt disclosure of the expected use of joint checks.

https://apps.dot.state.nc.us/ includes/download/external.htmI?pdf=http%3A//www.ncdot
.gov/doh/forms/files/JC-1.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor,
manufacturer or regular dealer that affirms that a portion of said contract is going to be
performed by the signed MBE/WBE for the amount listed at the time of bid.
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors
on a project that will meet this MBE and WBE goals. This form is for paper bids only.
http://www.ncdot.gov/doh/preconstruct/ps/word/MISC3.doc

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes
in the work areas where MBEs and WBEs quoted on the project. This sheet is submitted
with good faith effort packages.

http://www.ncdot.gov/business/ocs/goodfaith/excel/Ex Subcontractor Quote Compariso
n.xls

MBE and WBE Goal
The following goals for participation by Minority Business Enterprises and Women Business
Enterprises are established for this contract:

(A) Minority Business Enterprises 3.0 %

(1) If the MIBE goal is more than zero, the Contractor shall exercise all necessary
and reasonable steps to ensure that MBEs participate in at least the percent
of the contract as set forth above as the MBE goal.

(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use
MBEs during the performance of the contract. Any MBE participation
obtained shall be reported to the Department.

(B) Women Business Enterprises 3.0 %

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary
and reasonable steps to ensure that WBEs participate in at least the percent
of the contract as set forth above as the WBE goal.

(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use
WBEs during the performance of the contract. Any WBE participation
obtained shall be reported to the Department.
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Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and
firms that are certified through NCUCP in the Directory of Transportation Firms. Only firms
identified in the Directory as MBE and WBE certified shall be used to meet the MBE and
WBE goals respectively. The Directory can be found at the following link.
https://partner.ncdot.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of
the firm’s capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate
to use during the life of the contract. Only those identified to meet the MBE goal and the
WBE goal will be considered committed, even though the listing shall include both
committed MBE/WBE subcontractors and additional MBE/WBE subcontractors. Any
additional MBE/WBE subcontractor participation submitted at the time of bid will be used
toward overall race-neutral goals. Only those firms with current MBE and WBE certification
at the time of bid opening will be acceptable for listing in the bidder's submittal of MBE and
WBE participation. The Contractor shall indicate the following required information:

Blank forms will not be deemed to represent zero participation. Bids submitted that do
not have MBE and WBE participation indicated on the appropriate form will not be read
publicly during the opening of bids. The Department will not consider these bids for
award and the proposal will be rejected.

(A) If either the MIBE or WBE goal is more than zero,

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of
MBE/WBE participation, including the names and addresses on Listing of
MBE and WBE Subcontractors contained elsewhere in the contract
documents in order for the bid to be considered responsive. Bidders shall
indicate the total dollar value of the MBE and WBE participation for the
contract.

(2) If bidders have no MBE or WBE participation, they shall indicate this on the
Listing of MBE and WBE Subcontractors by entering the word “None” or the
number “0.” This form shall be completed in its entirety.

(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at
the time of bid by checking the Directory of Transportation Firms. If the firm
is not certified at the time of the bid-letting, that MBE’s or WBE’s
participation will not count towards achieving the corresponding goal.

(B) If either the MBE or WBE goal is zero, bidders, at the time the bid proposal is

”,

submitted, shall enter the word “None”; or the number “0”; or if there is
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participation, add the value on the Listing of MBE and WBE Subcontractors
contained elsewhere in the contract documents.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the
firm is responsible for meeting the goals or making good faith efforts to meet the goals, just
like any other bidder. In most cases, a MBE or WBE bidder on a contract will meet one of
the goals by virtue of the work it performs on the contract with its own forces. However, all
the work that is performed by the MBE or WBE bidder and any other similarly certified
subcontractors will count toward the goal. The MBE or WBE bidder shall list itself along
with any MBE or WBE subcontractors, if any, in order to receive credit toward the goals.

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.
A WBE bidder puts in a bid where they will perform 40% of the contract work and have
a WBE subcontractor which will perform another 5% of the work. Together the two WBE
firms submit on the Listing of MBE and WBE Subcontractors a value of 45% of the contract
which fulfills the WBE goal. The 8% MBE goal shall be obtained through MBE participation
with MBE certified subcontractors or documented through a good faith effort. It should be
noted that you cannot combine the two goals to meet an overall value. The two goals shall
remain separate.

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of
MBE/WBE Subcontractors just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to
meet the MBE and WBE goals of the contract, indicating the bidder’s commitment to use
the MBE/WBE in the contract. This documentation shall be submitted on the Department’s
form titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 12:00 noon
of the sixth calendar day following opening of bids, unless the sixth day falls on Saturday,
Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no
later than 12:00 noon on the next official state business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be
used toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are
not present), the MBE/WBE participation will not count toward meeting the MBE/WBE goal.
If the lack of this participation drops the commitment below either the MBE or WBE goal,
the Contractor shall submit evidence of good faith efforts for the goal not met, completed
in its entirety, to the Engineer no later than 12:00 noon of the eighth calendar day following
opening of bids, unless the eighth day falls on Saturday, Sunday or an official state holiday.
In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next
official state business day.
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Submission of Good Faith Effort

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest
responsive bidder shall submit to the Department documentation of adequate good faith
efforts made to reach that specific goal(s).

One complete set and 6 copies of this information shall be received in the office of the
Engineer no later than 12:00 noon of the sixth calendar day following opening of bids,
unless the sixth day falls on Saturday, Sunday or an official state holiday. In that situation, it
is due in the office of the Engineer no later than 12:00 noon on the next official state
business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be
acceptable to submit a representative letter along with a distribution list of the firms that
were solicited. Documentation of MBE/WBE quotations shall be a part of the good faith
effort submittal. This documentation may include written subcontractor quotations,
telephone log notations of verbal quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps
to achieve the goal which, by their scope, intensity, and appropriateness, could reasonably
be expected to obtain sufficient MBE/WBE participation. Adequate good faith efforts also
mean that the bidder actively and aggressively sought MBE/WBE participation. Mere pro
forma efforts are not considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of
efforts a bidder has made. Listed below are examples of the types of actions a bidder will
take in making a good faith effort to meet the goals and are not intended to be exclusive or
exhaustive, nor is it intended to be a mandatory checklist.

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices through the use of the NCDOT
Directory of Transportation Firms) the interest of all certified MBEs/WBEs who have
the capability to perform the work of the contract. The bidder must solicit this
interest within at least 10 days prior to bid opening to allow the MBEs/WBEs to
respond to the solicitation. Solicitation shall provide the opportunity to MBEs/WBEs
within the Division and surrounding Divisions where the project is located. The
bidder must determine with certainty if the MBEs/WBEs are interested by taking
appropriate steps to follow up initial solicitations.

(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase
the likelihood that the MBE and WBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate MBE/WBE participation, even when the prime contractor might otherwise
prefer to perform these work items with its own forces.
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Providing interested MBEs/WBEs with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(1)

(2)

Negotiating in good faith with interested MBEs/WBEs. It is the bidder’s
responsibility to make a portion of the work available to MBE/WBE
subcontractors and suppliers and to select those portions of the work or
material needs consistent with the available MBE/WBE subcontractors and
suppliers, so as to facilitate MBE/WBE participation. Evidence of such
negotiation includes the names, addresses, and telephone numbers of
MBEs/WBEs that were considered; a description of the information provided
regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional agreements could not be
reached for MBEs/WBEs to perform the work.

A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including MBE/WBE subcontractors, and
would take afirm’s price and capabilities as well as contract goals into
consideration. However, the fact that there may be some additional costs
involved in finding and using MBEs/WBEs is not in itself sufficient reason for
a bidder’s failure to meet the contract MBE or WBE goals, as long as such
costs are reasonable. Also, the ability or desire of a prime contractor to
perform the work of a contract with its own organization does not relieve the
bidder of the responsibility to make good faith efforts. Bidding contractors
are not, however, required to accept higher quotes from MBEs/WBEs if the
price difference is excessive or unreasonable.

Not rejecting MBEs/WBEs as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder’'s standing within its
industry, membership in specific groups, organizations, or associates and political or
social affiliations (for example, union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts
to meet the project goal.

Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit,
or insurance as required by the recipient or bidder.

Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment,
supplies, materials, or related assistance or services.

Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of MBEs/WBEs.
Contact within 7 days from the bid opening NCDOT’s Business Development
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Manager in the Business Opportunity and Work Force Development Unit to give
notification of the bidder’s inability to get MBE or WBE quotes.

(n Any other evidence that the bidder submits which shows that the bidder has made
reasonable good faith efforts to meet the MBE and WBE goal.

In addition, the Department may take into account the following:

(1) Whether the bidder’'s documentation reflects a clear and realistic plan for
achieving the MBE and WBE goals.

(2) The bidders’ past performance in meeting the MBE and WBE goals.

(3) The performance of other bidders in meeting the MBE and WBE goals. For
example, when the apparent successful bidder fails to meet the goals, but
others meet it, you may reasonably raise the question of whether, with
additional reasonable efforts the apparent successful bidder could have met
the goals. If the apparent successful bidder fails to meet the MBE and WBE
goals, but meets orexceeds the average MBE and WABE participation
obtained by other bidders, the Department may view this, in conjunction
with other factors, as evidence of the apparent successful bidder having
made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive
bidder that can satisfy to the Department that the MBE and WBE goals can be met or that
an adequate good faith effort has been made to meet the MBE and WBE goals.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith.
A contractor may appeal a determination of non-good faith made by the Goal Compliance
Committee. If a contractor wishes to appeal the determination made by the Committee,
they shall provide written notification to the Engineer. The appeal shall be made within
2 business days of notification of the determination of non-good faith.

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals

(A) Participation
The total dollar value of the participation by a committed MBE/WBE will be counted
toward the contract goal requirements. The total dollar value of participation by
a committed MBE/WBE will be based upon the value of work actually performed by
the MBE/WBE and the actual payments to MBE/WBE firms by the Contractor.

(B) Joint Checks
Prior notification of joint check use shall be required when counting

MBE/WBE participation for services or purchases that involves the use of a joint
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check. Notification shall be through submission of Form JC-1 (Joint Check
Notification Form) and the use of joint checks shall be in accordance with the
Department's Joint Check Procedures.

Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another
MBE firm may be counted toward the MBE contract goal requirement. The same
holds for work that a WBE subcontracts to another WBE firm. Work that a MBE
subcontracts to a non-MBE firm does not count toward the MBE contract goal
requirement. Again, the same holds true for the work that a WBE subcontracts to a
non-WBE firm. If a MBE or WBE contractor or subcontractor subcontracts a
significantly greater portion of the work of the contract than would be expected on
the basis of standard industry practices, it shall be presumed that the MBE or WBE is
not performing a commercially useful function. The MBE/WBE may present
evidence to rebut this presumption to the Department. The Department's decision
on the rebuttal of this presumption may be subject to review by the Office of
Inspector General, NCDOT.

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor
may count toward its contract goal requirement a portion of the total value of
participation with the MBE or WBE in the joint venture, that portion of the total
dollar value being a distinct clearly defined portion of work that the MBE or WBE
performs with its forces.

Suppliers

A contractor may count toward its MBE or WBE requirement 60 percent of its
expenditures for materials and supplies required to complete the contract and
obtained from a MBE or WBE regular dealer and 100 percent of such expenditures
from a MBE or WBE manufacturer.

Manufacturers and Regular Dealers
A contractor may count toward its MBE or WBE requirement the following
expenditures to MBE/WBE firms that are not manufacturers or regular dealers:

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona
fide service, such as professional, technical, consultant, or managerial
services, or for providing bonds or insurance specifically required for the
performance of
a DOT-assisted contract, provided the fees or commissions are determined to
be reasonable and not excessive as compared with fees and commissions
customarily allowed for similar services.

(2) With respect to materials or supplies purchased from a MBE/WBE, which is
neither a manufacturer nor a regular dealer, count the entire amount of fees
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or commissions charged for assistance in the procurement of the materials
and supplies, or fees or transportation charges for the delivery of materials
or supplies required on a job site (but not the cost of the materials and
supplies themselves), provided the fees are determined to be reasonable and
not excessive as compared with fees customarily allowed for similar services.

Commercially Useful Function

(A)

(B)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to
MBEs and WBEs that perform a commercially useful function in the work of a
contract. A MBE/WBE performs a commercially useful function when it is
responsible for execution of the work of the contract and is carrying out its
responsibilities by actually performing, managing, and supervising the work
involved. To perform a commercially useful function, the MBE/WBE shall also be
responsible with respect to materials and supplies used on the contract, for
negotiating price, determining quality and quantity, ordering the material and
installing (where applicable) and paying for the material itself. To determine
whether a MBE/WBE is performing a commercially useful function, the Department
will evaluate the amount of work subcontracted, industry practices, whether the
amount the firm is to be paid under the contract is commensurate with the work it is
actually performing and the MBE/WBE credit claimed for its performance of the
work, and any other relevant factors.

MBE/WBE Utilization in Trucking
The following factors will be used to determine if a MBE or WBE trucking firm is
performing a commercially useful function:

(1) The MBE/WBE shall be responsible for the management and supervision of
the entire trucking operation for which it is responsible on a particular
contract, and there shall not be a contrived arrangement for the purpose of
meeting the MBE or WBE goal.

(2) The MBE/WBE shall itself own and operate at least one fully licensed,
insured, and operational truck used on the contract.

(3) The MBE/WBE receives credit for the total value of the transportation
services it provides on the contract using trucks it owns, insures, and
operates using drivers it employs.

(4) The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a
WBE may subcontract the work to another WBE firm, including an owner-
operator who is certified as a WBE. When this occurs, the MBE or WBE who
subcontracts work receives credit for the total value of the transportation
services the subcontracted MBE or WBE provides on the contract. It should
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be noted that every effort shall be made by MBE and WBE contractors to
subcontract to the same certification (i.e., MBEs to MBEs and WBEs to
WBEs), in order to fulfill the goal requirement. This, however, may not
always be possible due to the limitation of firms in the area. If the MBE or
WBE firm shows a good faith effort has been made to reach out to similarly
certified transportation service providers and there is no interest or
availability, and they can get assistance from other certified providers, the
Engineer will not hold the prime liable for meeting the goal.

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm,
including from an owner-operator. The MBE/WBE who subcontracts the
work to a non-MBE/WBE is entitled to credit for the total value of
transportation services provided by the non-MBE/WBE subcontractor not to
exceed the value of transportation services provided by MBE/WBE-owned
trucks on the contract. Additional participation by non-MBE/WBE
subcontractors receives credit only for the fee or commission it receives as
aresult of the subcontract arrangement. The value of services performed
under subcontract agreements between the MBE/WBE and the Contractor
will not count towards the MBE/WBE contract requirement.

(6) A MBE/WBE may lease truck(s) from an established equipment leasing
business open to the general public. The lease must indicate that the
MBE/WBE has exclusive use of and control over the truck. This requirement
does not preclude the leased truck from working for others during the term
of the lease with the consent of the MBE/WBE, so long as the lease gives the
MBE/WBE absolute priority for use of the leased truck. This type of lease
may count toward the MBE/WBE’s credit as long as the driver is under the
MBE/WBE’s payroll.

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name
of the MBE/WBE that they are subcontracted/leased to and their own
company name if it is not identified on the truck itself. Magnetic door signs
are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved
substitute MBE or WBE firm) to meet all or part of a contract goal requirement, the
contractor shall not terminate the MBE/WBE for convenience. This includes, but is not
limited to, instances in which the Contractor seeks to perform the work of the terminated
subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or
with the Contractor’'s own forces or those of an affiliate. A MBE/WBE may only be
terminated after receiving the Engineer’s written approval based upon a finding of good
cause for the termination.
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All requests for replacement of a committed MBE/WBE firm shall be submitted to the
Engineer for approval on Form RF-1 (Replacement Request). If the Contractor fails to follow
this procedure, the Contractor may be disqualified from further bidding for a period of up to
6 months.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:

(A)

(B)

Performance Related Replacement

When a committed MBE is terminated for good cause as stated above, an additional
MBE that was submitted at the time of bid may be used to fulfill the MBE
commitment. The same holds true if a committed WBE is terminated for good
cause, an additional WBE that was submitted at the time of bid may be used to fulfill
the WBE goal. A good faith effort will only be required for removing a committed
MBE/WBE if there were no additional MBEs/WBEs submitted at the time of bid to
cover the same amount of work as the MBE/WBE that was terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount
of work as the terminated MBE/WBE, the Contractor shall submit a good faith effort
documenting the steps taken. Such documentation shall include, but not be limited
to, the following:

(1) Copies of written notification to MBEs/WBEs that their interest is solicited in
contracting the work defaulted by the previous MBE/WBE or in
subcontracting other items of work in the contract.

(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at
a minimum:

(a) The names, addresses, and telephone numbers of MBEs/WBEs who
were contacted.

(b) A description of the information provided to MBEs/WBEs regarding
the plans and specifications for portions of the work to be performed.

(3) A list of reasons why MBE/WBE quotes were not accepted.
(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining
bonding or insurance required by the Contractor.

Decertification Replacement

(1) When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the
Department will not require the Contractor to solicit replacement
MBE/WBE participation equal to the remaining work to be performed by the
decertified firm. The participation equal to the remaining work performed
by the decertified firm will count toward the contract goal requirement.
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(2) When a committed MBE/WBE is decertified prior to the Department
receiving the SAF (Subcontract Approval Form) for the named MBE/WBE
firm, the Contractor shall take all necessary and reasonable steps to replace
the MBE/WBE subcontractor with another similarly certified MBE/WBE
subcontractor to perform at least the same amount of work to meet the
MBE/WBE goal requirement. If a MBE/WBE firm is not found to do the same
amount of work, a good faith effort must be submitted to NCDOT (see A
herein for required documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed MBE/WBE, the Contractor will not be required to seek
additional participation. When the Engineer makes changes that result in additional work
to be performed by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE
shall participate in additional work to the same extent as the MBE/WBE participated in the
original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal
impact on the contract amount, the Contractor shall seek additional participation by
MBEs/WBEs unless otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of
construction, and a portion or all of the work had been expected to be performed by a
committed MBE/WBE, the Contractor shall seek participation by MBEs/WBEs unless
otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or
elimination of work that the Contractor committed to be performed by a MBE/WBE, the
Contractor shall seek additional participation by MBEs/WBEs equal to the reduced
MBE/WBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed
by a MBE/WBE subcontractor. The Department reserves the right to require copies of
actual subcontract agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall
submit a proposed trucking plan in addition to the SAF. The plan shall be submitted prior to
beginning construction on the project. The plan shall include the names of all trucking firms
proposed for use, their certification type(s), the number of trucks owned by the firm, as well
as the individual truck identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials,
supplies or services, not otherwise documented by the SAF as specified above, the
Contractor shall furnish the Engineer a copy of the agreement. The documentation shall
also indicate the percentage (60% or 100%) of expenditures claimed for MBE/WBE credit.
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Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE
and WBE firms, including material suppliers and contractors at all levels (prime,
subcontractor, or second tier subcontractor). This accounting shall be furnished to the
Engineer for any given month by the end of the following month. Failure to submit this
information accordingly may result in the following action:

(A) Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the
removal of other entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for
accurate accounting of payments to MBEs/WBEs, it shall be the prime contractor’s
responsibility to report all monthly and final payment information in the correct reporting
manner.

Failure on the part of the Contractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies
from further bidding until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time
frame specified may result in the disqualification of that contractor and any affiliate
companies from being approved for further work on future projects until the required
information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall
evaluate the value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments on the Department’s
DBE-IS (Subcontractor Payment Information) with each invoice. Invoices will not be
processed for payment until the DBE-IS is received.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2012 Standard Specifications may be cause to disqualify the Contractor.
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LOCATING EXISTING UNDERGROUND UTILITIES:
(3-20-12) 105 RG115

Revise the 2012 Standard Specifications as follows:
Page 1-43, Article 105-8, line 28, after the first sentence, add the following:

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or
provide a specific written description of the location in the locate request.

OUTSOURCING OUTSIDE THE USA:
(9-21-04) (5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be
performed in the United States of America. No work shall be outsourced outside of the
United States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting
labor, work, services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in
writing.

GIFTS FROM VENDORS AND CONTRACTORS:
(12-15-09) SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for
any vendor or contractor (i.e. architect, bidder, contractor, construction manager, design
professional, engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make
gifts or to give favors to any State employee of the Governor’s Cabinet Agencies (i.e.
Administration, Commerce, Correction, Crime Control and Public Safety, Cultural Resources,
Environment and Natural Resources, Health and Human Services, Juvenile Justice and
Delinquency Prevention, Revenue, Transportation, and the Office of the Governor). This
prohibition covers those vendors and contractors who:

(1) have a contract with a governmental agency; or

(2) have performed under such a contract within the past year; or

(3) anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors
and contractors are encouraged to review Executive Order 24 and G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the
requirements and prohibitions of the Executive Order to their agencies. Vendors and
contractors should contact other State Agencies to determine if those agencies have
adopted Executive Order 24.
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EMPLOYMENT:
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise the 2012 Standard Specifications as follows:
Page 1-20, Subarticle 102-15(0), delete and replace with the following:

(0) Failure to restrict a former Department employee as prohibited by Article 108-5.
Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete
all of line 32, the first sentence of the second paragraph and the first word of the second
sentence of the second paragraph.

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE:
(9-18-12) SP1 G185

Revise the 2012 Standard Specifications as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.

PROJECT SPECIAL PROVISIONS — ROADWAY

ASPHALT PAVEMENTS - SUPERPAVE:
(6-19-12) 605 SP6 RO1

Revise the 2012 Standard Specifications as follows:

Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this article,
including Table 601-1, with the following:

Apply tack coat uniformly across the existing surface at target application rates shown in
Table 605-1.

TABLE 605-1
APPLICATION RATES FOR TACK COAT
Target Rate (gal/sy)

Existing Surf
XISting Surtace Emulsified Asphalt

New Asphalt 0.04 £0.01
Oxidized or Milled Asphalt 0.06 £ 0.01
Concrete 0.08 £0.01

Apply tack coat at a temperature within the ranges shown in Table 605-2. Tack coat shall
not be overheated during storage, transport or at application.

TABLE 605-2
APPLICATION TEMPERATURE FOR TACK COAT
Asphalt Material Temperature Range
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Asphalt Binder, Grade PG 64-22 350 - 400°F
Emulsified Asphalt, Grade RS-1H 130 - 160°F
Emulsified Asphalt, Grade CRS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-1H 130 - 160°F
Emulsified Asphalt, Grade HFMS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-2 130-160°F

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last
paragraph.

Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first
paragraph:

Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with
the NCDOT Approved Products List for WMA Technologies available at:
http://www.ncdot.org/doh/operations/materials/pdf/wma.pdf.

STAMPED ASPHALT CROSSWALKS:
(5-18-04)(Rev 12-22-09) SPI 6-06a

Description
This work consists of constructing a stamped, textured or decorative print in an asphalt
surface.

Materials
Use one of the following products: “Streetprint”, “PatternPave”, “FrictionPave”, or an
approved equal. Only one product will be permitted to be used on this project.

Construction Methods

Construct textured crosswalks at the locations shown in the plans. Install in accordance
with the manufacturer’s recommendations. The Engineer will determine the exact pattern
and color.

Measurement and Payment

Stamped Asphalt will be measured and paid for as the actual number of square yards of
asphalt surface that has been textured and coated, completed and accepted. Such price
and payment will be full compensation for all labor, materials, tools, equipment and
incidentals necessary to complete the work.

Payment will be made under:

Pay Iltem Pay Unit
Stamped Asphalt Sy
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ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES:
(11-21-00) (Rev. 7-17-12) 609 SP6 R15

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this
project will be as follows:

Asphalt Concrete Surface Course Type SF 9.5A 6.7%

The actual asphalt binder content will be established during construction by the Engineer
within the limits established in the 2012 Standard Specifications.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00) 620 R6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section
620 of the 2012 Standard Specifications.

The base price index for asphalt binder for plant mix is $ 590.33 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at
supplier's terminals on August 1, 2012.

FINAL SURFACE TESTING NOT REQUIRED:
(5-18-04) (Rev. 5-15-12) 610 R6 R45

Final surface testing is not required on this project.

PAVING INTERSECTIONS:
(7-1-95) 610 R6 R67

Surface all unpaved intersections back from the edge of the pavement on the main line of
the project at least 50 feet. The pavement placed in the intersection shall be of the same
material and thickness placed on the main line of the project.

Resurface all paved intersections back to the ends of the radii, or as directed by the
Engineer.

The base on the unpaved intersections will be placed and prepared for surfacing by State
Forces.

Widen the pavement on curves as directed by the Engineer.

ADJUSTMENT OF MANHOLES, METER BOXES, AND VALVE BOXES:
1/22/09 Div. 7

Utility adjustments on this project shall be made in accordance with Article 858-3 of the
2012 Standard Specifications with the following exception:
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Cast iron or steel fittings will not be permitted for the adjustment of manholes, meter
boxes, and valve boxes on this project.

Adjustment to manholes, meter boxes, and valve boxes on this project shall be made by the
use of an approved Rapid Set Grout, Mortar, or Concrete that will take full set and become
load bearing within sixty minutes of placement. The Resident Engineer will furnish a list of
approved materials to the Contractor.

The Contractor shall replace worn/damaged manhole rings and covers, worn meter box
frames and covers, and worn valve box frames and covers, as directed by the Engineer, with
a new ring/frame and cover assembly. The Department or utility owner will furnish these
assemblies at no cost to the Contractor.

In the event that no adjustment is required to a manhole, meter box or valve box, a bond
breaker such as sand, paper, asphalt release agent or other approved material shall be used
over the top of the manhole or valve. The work of applying the material and subsequent
cleaning of the manhole or valve shall be incidental to paving operations and no additional
compensation will be made.

Measurement and Payment
Measurement and payment will be in accordance with Section 858-4 of the 2012 Standard
Specifications.

DETECTABLE WARNINGS TO RETROFIT EXISTING CURB RAMPS:
(10-21-03) (Rev. 8-16-11) 848 RS R125

Description

Construct detectable warnings consisting of raised truncated domes to retrofit existing curb
ramps in accordance with the plan details, Section 848 of the 2012 Standard Specifications,
the requirements of the 28 CFR Part 36 ADA Standards for Accessible Design and these
provisions.

Materials

Detectable warning for retrofitting existing curb ramps shall consist of raised truncated
domes. The description, size and spacing shall conform to Section 848 of the 2012 Standard
Specifications.

Use material for detectable warning systems as shown herein. Material and coating
specifications must be stated in the Manufacturers Type 3 Certification and all Detectable
Warning systems must be on the NCDOT Approved Products List.

Install detectable warnings created from one of the following materials: precast concrete
blocks or bricks, clay paving brick, gray or ductile iron castings, mild steel, stainless steel,
and engineered plastics, rubber or composite tile. Only one material type for detectable
warning will be permitted per project, unless otherwise approved by the Engineer.
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Detectable Warnings shall consist of a base with integrated raised truncated domes,
and when constructed of precast concrete they shall conform to the material
requirements of Article 848-2 of the 2012 Standard Specifications.

Detectable Warnings shall consist of a base with integrated raised truncated domes,
and may be comprised of other materials including, but not limited to, clay paving
brick, gray iron or ductile iron castings, mild steel, stainless steel, and engineered
plastics, rubber or composite tile, which are applied directly to the curb ramps by
incorporating into or attaching to the existing ramp floor. The material shall have an
integral color throughout the thickness of the material. The detectable warning
shall include fasteners, anchors, or adhesives for attachment in the existing ramp
and shall be furnished as a system from the manufacturer.

Prior to installation, the Contractor shall submit to the Engineer assembling
instructions from the manufacturer for each type of system used in accordance with
Article 105-2 of the 2012 Standard Specifications. The system shall be furnished as a
kit containing all consumable materials and consumable tools, required for the
application. They shall be capable of being affixed to or anchored in the concrete
curb ramp, including green concrete (concrete that has set but not appreciably
hardened). The system shall be solvent free and contain no volatile organic
compounds (VOC). The static coefficient of friction shall be 0.8 or greater when
measured on top of the truncated domes and when measured between the domes
in accordance with ASTM C1028 (dry and wet). The system shall be resistant to
deterioration due to exposure to sunlight, water, salt or adverse weather conditions
and impervious to degradation by motor fuels, lubricants and antifreeze.

When steel or gray iron or ductile iron casting products are provided, only products
that meet the requirements of Subarticle 106-1(B) of the 2012 Standard
Specifications may be used. Submit to the Engineer a Type 6 Certification, catalog
cuts and installation procedures at least 30 days prior to installation for all.

Construction Methods

(A)

(B)

Prior to placing detectable warnings in existing concrete curb ramps, saw cut to the
full depth of the concrete, for other material remove as necessary, and adjust the
existing subgrade to the proper grade and in accordance with Article 848-3 of the
2012 Standard Specifications.

Install all detectable warning to retrofit existing curb ramps in accordance with the
manufacturer’s recommendations.

Measurement and Payment

Retrofit Existing Curb Ramps with detectable warnings constructed of any type material will
be paid as the actual number of retrofitted curb ramps, completed and accepted. Such
price and payment will be full compensation for excavating and backfilling; sawing, repairing
and replacing portions of the existing curb ramp within the pay limits for retrofit shown on
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the detail; pavement repairs; furnishing and placing detectable warnings, construction
joints and removing and disposing of portions of the existing curb ramp when required and
for all materials, labor, equipment, tools and incidentals necessary to complete the work.

Payment will be made under:

Pay Iltem Pay Unit
Retrofit Existing Curb Ramp Each

DETECTABLE WARNINGS FOR PROPOSED CURB RAMPS:

(6-15-10) (Rev. 8-16-11) 848 SP8 R126

Description

Construct detectable warnings consisting of integrated raised truncated domes on proposed
concrete curb ramps in accordance with the 2012 Standard Specifications, plan details, the
requirements of the 28 CFR Part 36 ADA Standards for Accessible Design and this provision.

Materials

Detectable warning for proposed curb ramps shall consist of integrated raised truncated
domes. The description, size and spacing shall conform to Section 848 of the 2012 Standard
Specifications.

Use material for detectable warning systems as shown herein. Material and coating
specifications must be stated in the Manufacturers Type 3 Certification and all Detectable
Warning systems must be on the NCDOT Approved Products List.

Install detectable warnings created from one of the following materials: precast concrete
blocks or bricks, clay paving brick, gray or ductile iron castings, mild steel, stainless steel,
and engineered plastics, rubber or composite tile. Only one material type for detectable
warning will be permitted per project, unless otherwise approved by the Engineer.

(A) Detectable Warnings shall consist of a base with integrated raised truncated domes,
and when constructed of precast concrete they shall conform to the material
requirements of Article 848-2 of the 2012 Standard Specifications.

(B) Detectable Warnings shall consist of a base with integrated raised truncated domes,
and may be comprised of other materials including, but not limited, to clay paving
brick, gray iron or ductile iron castings, mild steel, stainless steel, and engineered
plastics, rubber or composite tile, which are cast into the concrete of the curb
ramps. The material shall have an integral color throughout the thickness of the
material. The detectable warning shall include fasteners or anchors for attachment
in the concrete and shall be furnished as a system from the manufacturer.

Prior to installation, the Contractor shall submit to the Engineer assembling
instructions from the manufacturer for each type of system used in accordance with
Article 105-2 of the 2012 Standard Specifications. The system shall be furnished as a
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kit containing all consumable materials and consumable tools, required for the
application. They shall be capable of being affixed to or anchored in the concrete
curb ramp, including green concrete (concrete that has set but not appreciably
hardened). The system shall be solvent free and contain no volatile organic
compounds (VOC). The static coefficient of friction shall be 0.8 or greater when
measured on top of the truncated domes and when measured between the domes
in accordance with ASTM C1028 (dry and wet). The system shall be resistant to
deterioration due to exposure to sunlight, water, salt or adverse weather conditions
and impervious to degradation by motor fuels, lubricants and antifreeze.

(@) When steel or gray iron or ductile iron casting products are provided, only products
that meet the requirements of Subarticle 106-1(B) of the 2012 Standard
Specifications may be used. Submit to the Engineer a Type 6 Certification, catalog
cuts and installation procedures at least 30 days prior to installation for all.

Construction Methods

(A) Prior to placing detectable warnings in proposed concrete curb ramps, adjust the
existing subgrade to the proper grade and in accordance with Article 848-3 of the
2012 Standard Specifications.

(B) Install all detectable warning in proposed concrete curb ramps in accordance with
the manufacturer’s recommendations.

Measurement and Payment

Detectable Warnings installed for construction of proposed curb ramps will not be paid for
separately. Such payment will be included in the price bid for Concrete Curb Ramps.
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MATERIALS:
(2-21-12) (Rev. 9-18-12)

Revise the 2012 Standard Specifications as follows:

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following:

Class of Concrete

Units
AA

AASlip
Form

Drilled Pier

A
B
B Slip
Formed
Sand Light-
weight
Latex
Modified
Flowable
Fill
excavatable
Flowable
Fill
non-
excavatable

Pavement

Precast

Prestress

Strength

Min. Comp.
at 28 days

psi
4,500

4,500

4,500

3,000
2,500

2,500

4,500

3,000
7 day
150

max. at

56 days

125

4,500
design,
field

650

flexural,
design only

See
Table
1077-1

per
contract

TABLE 1000-1

1005, 1081, 1092

REQUIREMENTS FOR CONCRETE

Consistency

Maximum Water-Cement Ratio

Air-Entrained

Concrete
Rounded Angular
Aggre-gate Aggre-
ggre-g gate
0.381 0.426
0.381 0.426
0.488 0.532
0.488 0.567
0.488 0.567
- 0.420
0.400 0.400
as needed ne:Zed
as needed ne:Zed
0.559 0.559
as
as needed needed
See
S e
1078-1

Non Air-
Entrained
Concrete
Rounded Angular
Aggre-gate Aggre-
£8 gate
0.450 0.450
0.550 0.594
0.559 0.630
as
as needed needed
as
as needed needed

32

Max. Slump
e e
3 e 3
o o
2 22
> >
inch inch
3.5 -
1.5 -
5-7 dry
B 7-9
wet
3.5 4
2.5 4
1.5 -
4 -
6 -
Flow-
” able
Flow-
” able
1.5
slip
form
3.0
hand
place
as
6 needed
8 -

Vibrated
Min. Max.
Ib/cy Ib/cy
639 715
639 715
564 -
508 -
508 -
715 -
658 -
526 -
as as
needed needed
as
564 needed

DG00126
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Cement Content

SP10 RO1

Non- Vibrated

Min.

Ib/cy

640

602
545

40

100

as
needed

Max.

Ib/cy

100

as
needed

as
needed
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with

the following

Std.
Size #

467M

57

57M
6M

67
78M

14M

AGGREGATE GRADATION - COARSE AGGREGATE

" H " "
2 1/2" 1 3/4
90- 20-

100 100 55 0-15
95- 35-
100 400 i 70
90- 20-
i 100 400 55
95-
i 100 100 i
95-
- 100 100 -
90-
- - 100
100
90-
- - 100
100
- - - 100
75-
- 100 -
97
75-

- 100 100 -
A. See Subarticle 1005-4(A).
B. See Subarticle 1005-4(B).
C.

For Lightweight Aggregate used in Structural Concrete, see Subarticle 1014-2(E)(6).

TABLE 1005-1

Percentage of Total by Weight Passing

1/2"

55-
80

79

100

3/8"

0-5

0-30

0-20

20-
55

100

100

100

80-
100

#4

0-10

0-10

100

#8

0-5

0-5

0-5

0-15

5-20

10-
40

0-20

#10

25-
45
0-

25

#16

0-8

0-10

0-10

#40

14-
30

#200

0-2.5

Remarks

Asphalt Plant Mix
Asphalt Plant Mix

AST, Sediment Control Stone

AST, Str. Concrete,
Shoulder Drain,
Sediment Control Stone

AST, Concrete Pavement

AST

AST, Str. Concrete,
Asphalt Plant Mix

Asphalt Plant Mix, AST,
Str. Conc, Weep Hole Drains
Asphalt Plant Mix,
AST, Weep Hole Drains,
Str. Concrete

AST

Aggregate Base Course,
Aggregate Stabilization

Maintenance Stabilization

AST
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following:

TABLE 1078-1
REQUIREMENTS FOR CONCRETE

28 Day Desi
28 Day Design 8 Day estlgn
Compressive Compressive
Property Strength
Strength
6,000 psi or less greater than
’ 6,000 psi
Maximum Water/Cementitious Material Ratio 0.45 0.40
Maximum Slump without HRWR 3.5" 3.5"
Maximum Slump with HRWR 8" 8"
Air Content (upon discharge into forms) 5+2% 5+2%

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third
sentences of the description for Type 3A.

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second
paragraph with the following:

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts
and other fixtures in hardened concrete, the manufacturer shall submit test results showing
that the bonding system will obtain 125% of the specified required yield strength of the
fixture. Furnish certification that, for the particular bolt grade, diameter and embedment
depth required, the anchor system will not fail by adhesive failure and that there is no
movement of the anchor bolt. For certification and anchorage, use 3,000 psi as the
minimum Portland cement concrete compressive strength used in this test. Use adhesives
that meet Section 1081.

List the properties of the adhesive on the container and include density, minimum and
maximum temperature application, setting time, shelf life, pot life, shear strength and
compressive strength.

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle.

Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace
Table 1092-3 Minimum Coefficient of Retroreflection for NC Grade A with the following:
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TABLE 1092-3
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A
(Candelas Per Lux Per Square Meter)

Observation Entrance 2 % & o o Fluorescent Fluorescent
Angle, degrees Angle, § T & & =& Yellow Green Yellow

’ degrees > O

0.2 -4.0 525 395 52 95 30 420 315
0.2 30.0 215 162 22 43 10 170 130
0.5 -4.0 310 230 31 56 18 245 185
0.5 30.0 135 100 14 @ 27 6 110 81
1.0 -4.0 120 60 8 16 3.6 64 48
1.0 30.0 45 34 45 9 2 36 27

PROJECT SPECIAL PROVISIONS — TRAFFIC CONTROL

TRAFFIC CONTROL:

(01-17-12) (Rev. Div. 7, 2-2-2012) RWZ-1

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard
Specifications and the following provisions:

Install Work Zone Advance Warning Signs in accordance with Standard Drawing No. 1101.01
of the 2012 Roadway Standard Drawings prior to beginning any other work. Use a lane
closure or slow moving operation to complete the work, as necessary, unless otherwise
indicated (refer to Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02 and 1130.01
of the 2012 Roadway Standard Drawings. Use a moving operation only if the minimum
speed maintained at all times is 3 mph with no stops that narrow or close a lane of travel. If
the moving operation is progressing slower than 3 mph at any time, install a lane closure.
Maintain the existing traffic pattern at all times, except in the immediate work zone where
lane closures are allowed as determined by the Engineer.

Refer to attached details and Standard Drawing No. 1101.01, 1101.02, 1101.03, 1101.04,
1101.05, 1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01,
1170.01 and 1180.01 of the 2012 Roadway Standard Drawings when closing a lane of travel
in a stationary work zone such as pavement patching resurfacing, or pavement marking
removal. Properly ballasted cones may be used instead of drums for lane closures during
daylight hours. However, drums are required for the upstream taper portion of lane
closures in all applications. The stationary work zone shall be a maximum of 3 miles in
length at any given time unless otherwise directed by the Engineer. A pilot vehicle
operation may be used in conjunction with flaggers and the appropriate pilot vehicle
warning signing as directed by the Engineer. During periods of construction inactivity,
return the traffic pattern to the existing alignment and remove or cover any work zone
signs. When covering work zone signs, use an opaque material that prevents reading of the
sign at night by a driver using high beam headlights. Use material, which does not damage
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the sign sheeting. Replace any obliterated markings as required by other sections of the
2012 Standard Specifications and the Engineer.

When personnel and/or equipment are working on the shoulder adjacent to an undivided
facility and within 5 feet of an open travel lane, close the nearest open travel lane using
Standard Drawing No. 1101.02 of the 2012 Roadway Standard Drawings unless the work
area is protected by barrier or guardrail. When personnel and/or equipment are working
on the shoulder, adjacent to a divided facility and within 10 feet of an open travel lane,
close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2012
Roadway Standard Drawings unless the work area is protected by barrier or guardrail.
When personnel and/or equipment are working within a lane of travel of an undivided or
divided facility, close the lane according to the traffic control plans, 2012 Roadway Standard
Drawings or as directed by the Engineer. Conduct the work so that all personnel and/or
equipment remain within the closed travel lane. Do not work simultaneously, on both sides
of an open travel way, within the same location, on a two-lane, two-way road. Do not
perform work involving heavy equipment within 15 feet of the edge of travel way when
work is being performed behind a lane closure on the opposite side of the travel way.
Perform work only when weather and visibility conditions allow safe operations as directed
by the Engineer.

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for
nominal lifts of 1.5 inches. Install advance warning UNEVEN LANES signs (W8-11 at 48" X
48") 500 feet in advance and a minimum of once every half mile throughout the uneven
area.

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to
an open travel lane that has an edge of pavement drop-off as follows:

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph
or greater.

(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45
mph.

Backfill the unacceptable drop-off with suitable compacted material, as approved by the

Engineer, at no expense to the Department. This work is not considered part of shoulder

reconstruction.

When utilizing a slow-moving operation for such items as pavement marking placement,
pavement marker installation and pesticide spraying, the slow moving operation caravan
shall consist, as a minimum, of the vehicles and devices shown on the Moving Operation
Caravan Details as shown on Standard Drawing No. 1101.02, sheets 11, 12 and 13 of the
2012 Roadway Standard Drawings. Traffic cones may be used when necessary to provide
additional protection of wet pavement markings. Ballast all traffic cones so they will not be
blown over by traffic.
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Failure to comply with the following requirements will result in a suspension of all other

operations:

1. Before working on ANY MAP, the Contractor shall submit a written construction
sequence for traffic control and construction lighting for ALL MAPS to the Engineer
at the first pre-construction meeting and the sequence must be approved before
closing a lane of traffic. The Contractor and Engineer will coordinate with the Traffic
Management Unit at 919-773-2800 or Traffic Services for additional traffic control
guidance, as necessary.

2. Coordinate the installation of items required by the contract documents and
resurfacing operations such that these operations are completed in the order as
agreed upon with the Engineer at the first pre-construction meeting. Refer to the
Provisions, Typicals and Details unless otherwise directed by the Engineer.

3. Once the Contractor has started work at a location, the Contractor should prosecute
the work in a continuous and uninterrupted manner from the time he begins the
work until completion and final acceptance unless determined otherwise by the

Engineer.

4, Obtain written approval of the Engineer before working in more than one location or
setting up additional lane closures.

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a
paving season.

6. Contractor shall mill and pave lanes in an order such that water shall not
accumulate.

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing
Signal Loops. Loops may need to be placed in milled surface before resurfacing occurs.
Coordinate all signal loop operations with the Engineer.

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its
approaches. Patch and make repairs to bridge surface and its approaches before
resurfacing occurs. Coordinate all operations on the bridge and its approaches with the
Engineer.

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require
patching. Patch these areas before resurfacing occurs. Allow full depth asphalt patching to
cool to the point of supporting traffic without displacement or rutting before reopening
closed lane. Coordinate the resurfacing operations of the patched areas with the Engineer.

During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation
within 72 hours for nominal lifts of 1.5 inches or less of asphalt course and by the end of

each work day for nominal lifts of greater than 1.5 inches of asphalt course.

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave
back by the end of each work day.
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The following options are available during Resurfacing and milling operations on two-way,
two-lane facilities when the entire roadway or entire lane is to be milled:

(A) Mill a single lane and pave back by the end of each work day.

(B) Mill a single lane and pave back within 10 calendar days.

The following options are available during Resurfacing and milling operations on multi-lane
facilities when all lanes or a single lane in one direction are to be milled:

(A) Mill a single lane and pave back by the end of each work day.

(B) Mill a single lane and pave back within 10 calendar days.

When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as
agreed upon with the Engineer. Place the transverse joint on the ramp at the terminal point
of the gore unless the ramp is being resurfaced beyond this limit.

Slope the pavement at the beginning and ending of the daily milling operation as directed
by the Engineer. Sweep and remove all milled material from the roadway as soon as the
daily milling operation is completed. Continue milling operations until the particular section
of roadway being milled is complete. Remove any existing pavement adjacent to the milled
area that has been damaged and replace with patch material as directed by the Engineer.

Operate equipment and conduct operations in the same direction as the flow of traffic. Do
not cross medians with equipment, except at properly designated interchanges.

Maintain vehicular access in accordance with Article 1101-14 of the 2012 Standard
Specifications using suitable backfill material approved by the Engineer.

Review and record the existing pavement markings and markers prior to resurfacing. Use
the record of existing pavement markings and markers in accordance with the 2012
Roadway Standard Drawings to re-establish the proposed pavement markings and markers
unless otherwise directed by the Engineer.

Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard
Specifications.

Remove existing pavement markers in preparation for paving. Repair any pavement
damage due to existing pavement marker removal prior to the end of the work day.
Dispose of existing pavement markers as directed by the Engineer. No direct payment will
be made for this work, as it will be incidental to the paving operation.

Payment will be made for the traffic control items that have been included in the contract.
No direct payment will be made for providing other traffic control as required herein, as the
cost of same will be considered incidental to the work being paid for under those various
traffic control items that have been included. Where the Contractor maintains traffic as
required herein but no specific pay items have been included in the contract, all associated
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costs will be considered incidental to the work being paid for under the various items in the

contract.

WORK ZONE SIGNING:
(01-17-12) RWZ-3

Description

Install and maintain signing in accordance with Divisions 11 and 12 of the 2012 Standard
Specifications, the 2012 Roadway Standard Drawings and the following provisions:

Furnish, install, maintain and remove advance warning work zone signs and any required
lane closure signing.

Furnish, install and maintain general work zone warning signs for resurfacing and milling
such as ROUGH ROAD (W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at
48" X 48"), LOW SHOULDER (W8-9 at 48" X 48"), LOW / SOFT SHOULDER
(DOT No. 16-79860 at 48” X 48”), UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at
48" X 48") and DO NOT PASS (R4-1 at 24" X 30"). When construction is completed in any
area of the project, relocate signs to the next work site, as directed by the Engineer.
Remove these signs at the completion of the project.

Construction Methods

(A) General

Install all warning work zone signs before beginning work on a particular map. If signs are
installed three days prior to the beginning of work on a particular map, cover the signs until

the work begins. Install each work zone warning sign separately and not on the same post
or stand with any other sign except where an advisory speed plate or directional arrow is
used.

(B) Advance Warning Work Zone Signs

Install advance warning work zone signs in accordance with Standard Drawing No. 1101.01,
1101.02 and 1110.01 of the 2012 Roadway Standard Drawings prior to beginning of work
and remove upon final completion of the project. If there is a period of construction
inactivity longer than two weeks, remove or cover advance warning work zone signs.
Uncover advance warning work zone signs no more than 3 days before work resumes. All
other operations could be suspended upon failure to comply with the above requirements.
Such suspended operations would not be resumed until the above requirements are
fulfilled.

(C) Lane Closure Work Zone Signs

Install any required lane closure signing needed during the life of the project in accordance
with the Standard Drawing No.1101.02, 1101.11 and 1110.02 of the 2012 Roadway
Standard Drawings.
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(D) General Work Zone Warning Signs

Install general work zone warning signs for resurfacing and milling such as ROUGH ROAD
(W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER
(W8-9 at 48" X 48") and LOW / SOFT SHOULDER (W8-9B at 48" X 48") at 1 mile intervals
starting at a minimum of 500 feet in advance of the condition for both directions of travel
(undivided roadways only) and at any other points determined by the Engineer.

Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SOFT SHOULDER
(DOT No. 16-79860 at 48" X 48") signs prior to any resurfacing in an area where shoulder
construction will be performed.

Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD
(DOT No. 116087130 at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30") alternately at
1/2 mile intervals starting at a minimum of 500 feet in advance of the condition for both
directions of travel (undivided roadways only) and at any other points determined by the
Engineer. Install signs prior to the obliteration of any pavement markings.

Measurement and Payment

Payment will be made for the work zone signing items that have been included in the
contract. No direct payment will be made for providing other work zone signing as required
herein, as the cost of same will be considered incidental to the work being paid for under
those various work zone signing items that have been included. Where the Contractor
provides work zone signing as required herein but no specific pay items have been included
in the contract, all associated costs will be considered incidental to the work being paid for
under the various items in the contract.

TIME LIMITATION FOR PAVEMENT MARKINGS AND MARKERS ON NEWLY RESURFACED

AREAS:
(01-17-12) RWZ-4

Markings: Two-Lane, Two-Way Facilities
For all two-lane, two-way facilities, place all edge lines and other symbols within 15
calendar days after they have been obliterated by the resurfacing operation.

Markings: All Facilities

The observation period for pavement markings on a specific map are subject to all
requirements as specified in the Project Special Provision entitled “PAVEMENT MARKING
LINES” contained elsewhere in the contract and begins with the satisfactory completion of
all pavement markings required on that specific map.

All characters, symbols and stop bars on concrete shall be either Type 2 or Type 3 Cold
Applied Plastic or Heated-In-Place Thermoplastic as shown on NCDOT Approved Product
List. The quantity for characters, symbols and stop bars on concrete will be included in the
pay items for Type 2 Cold Applied Plastic.

All characters, symbols and stop bars on asphalt shall be either Heated-In-Place
Thermoplastic or Extruded Thermoplastic as shown on NCDOT Approved Product List. The
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quantity for characters, symbols and stop bars on asphalt will be included in the pay items

for Heated-In-Place Thermoplastic.

Markers: All Facilities
Install permanent pavement markers within 60 calendar days after completing the
resurfacing on each map.

ROADWAY STANDARD DRAWINGS FOR PAVEMENT MARKINGS AND MARKERS:

(01-17-12) RWZ-5

Use the following in conjunction with the 2012 Standard Specifications:

Standard Pavement Markings 2012 Roadway Standard Drawings
1205.01, 1205.02, 1205.03, 1205.04, 1205.05,
1205.06, 1205.07, 1205.08, 1205.09, 1205.10,
1205.11, 1205.12, 1205.13

Raised Pavement Markers 1205.12, 1250.01, 1251.01
Snowplowable Pavement Markers 1250.01, 1253.01
Milled Rumble Strips 665.01

PROJECT STANDARD PROVISIONS

LIABILITY INSURANCE
(11-29-11) Div.7

Liability insurance shall be in accordance with Article 107-15 of the 2012 Standard
Specifications and the following:

The Contractor shall have 14 days from the date of receipt of the notification letter to
provide proof of Liability Insurance. Failure to provide proof of Liability Insurance within
the allotted 14 days may be cause to consider the Contractor non-responsive. The
contract may then be awarded to the next lowest bidder.

COOPERATION WITH STATE FORCES
(11-29-11) Div.7

The Department reserves the right at any time for State Forces to perform other or
additional work on or near the work covered by this contract. When State Forces perform
work within the limits of the project, the Contractor shall conduct his work so as not to
interfere with or hinder the progress or completion of the work being performed by State
Forces. The Contractor shall conduct his operation in such a manner as to avoid damaging
any work being performed by State Forces, or any work that has been completed by State
Forces.
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CONTRACT PAYMENT AND PERFORMANCE BONDS:

1-22-2009 Div. 7.

The provisions of Section 103-7 & 103-9 shall apply with the following additions:
Contract payment and performance bonds shall be required only if the amount bid exceeds
$500,000.00

The Contractor shall provide bonds within fourteen (14) calendar days of the receipt of the
“Notice of Award”. Failure to provide bonds within the allotted 14 days may be cause to
consider the Contractor non-responsive. At the Department’s discretion, the contract may
then be awarded to the next lowest bidder.

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS
(5-20-08) z-2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in
this contract as follows:

(h)  Amounts Encumbered. — Transportation project appropriations may be encumbered
in the amount of allotments made to the Department of Transportation by the
Director for the estimated payments for transportation project contract work to be
performed in the appropriation fiscal year. The allotments shall be multiyear
allotments and shall be based on estimated revenues and shall be subject to the
maximum contract authority contained in General Statute 143C-6-11(c). Payment for
transportation project work performed pursuant to contract in any fiscal year other
than the current fiscal year is subject to appropriations by the General Assembly.
Transportation project contracts shall contain a schedule of estimated completion
progress, and any acceleration of this progress shall be subject to the approval of the
Department of Transportation provided funds are available. The State reserves the
right to terminate or suspend any transportation project contract, and any
transportation project contract shall be so terminated or suspended if funds will not
be available for payment of the work to be performed during that fiscal year pursuant
to the contract. In the event of termination of any contract, the contractor shall be
given a written notice of termination at least 60 days before completion of scheduled
work for which funds are available. In the event of termination, the contractor shall be
paid for the work already performed in accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in
accordance with Article 108-13(E), of the Standard Specifications.

ERRATA:
(1-17-12) (Rev. 9-18-12)

Revise the 2012 Standard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with
“Article 107-25".
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Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as
follows: Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace
“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for
Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with
“(4) Approval”.
Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with
“reinforcement”.
Division 6
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula
Adjustments, replace “30” with “45”.
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)”.
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of
P0.075/Pbe Ratio with “1.0”.
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with
“Subarticle 1012-1(E)”
Division 10
Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%” for the UV Stability
(Retained Strength) of Type 5 geotextiles with “70%”.
Division 12
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title.
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4".
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables
with “POLYUREA”.
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6".
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7".
Division 15
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with
the following: W = LD+/P = 148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and
replace with “shall be performed”.
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”.
Division 17
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect
Center, delete this subarticle.

Revise the 2012 Roadway Standard Drawings as follows:

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01”
with “1631.01”.

PLANT AND PEST QUARANTINES:

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds)
(3-18-03) 7.04a
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Within quarantined area

This project may be within a county regulated for plant and/or pests. If the project or any
part of the Contractor's operations is located within a quarantined area, thoroughly clean all
equipment prior to moving out of the quarantined area. Comply with federal/state
regulations by obtaining a certificate or limited permit for any regulated article moving from
the quarantined area.

Originating in a quarantined county

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United
States Department of Agriculture. Have the certificate or limited permit accompany the
article when it arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture at 1-
800-206-9333, 919-733-6932, or http.//www.ncagr.com/plantind/ to determine those
specific project sites located in the quarantined area or for any regulated article used on
this project originating in a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or
with other articles. This includes movement of articles listed above that may be
associated with cut/waste, ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by
an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed
or other noxious weeds.

©oOoNOOR~WDN

MINIMUM WAGES
(7-21-09) Z-5

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every
employer shall pay wages at the rate of not less than SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

STATE: The North Carolina Minimum Wage Act provides that every employer shall
pay to each of his employees, wages at a rate of not less than SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.
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The minimum wage paid to all skilled labor employed on this contract shall
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract
shall be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract
on this project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any
changes in the minimum wage laws, Federal or State. It is the responsibility of the

Contractor to keep fully informed of all Federal and State Laws affecting his contract.

ON-THE-JOB TRAINING

(10-16-07) (Rev. 7-21-09) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT
Program. All contractors (existing and newcomers) will be automatically placed in the
Alternate Program. Standard OJT requirements typically associated with individual projects
will no longer be applied at the project level. Instead, these requirements will be applicable
on an annual basis for each contractor administered by the OJT Program Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section
140, this provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and
privately funded projects located in North Carolina. However, priority shall be given to
training employees on NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level
status is a primary objective of this special training provision. Accordingly, the Contractor
shall make every effort to enroll minority and women as trainees to the extent that such
persons are available within a reasonable area of recruitment. This training commitment is
not intended, and shall not be used, to discriminate against any applicant for training,
whether a member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar
year based on the contractors' past three years’ activity and the contractors' anticipated
upcoming year’s activity with the Department. At the beginning of each year, all
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contractors eligible will be contacted by the Department to determine the number of
trainees that will be assigned for the upcoming calendar year. At that time the Contractor
shall enter into an agreement with the Department to provide a self-imposed on-the-job
training program for the calendar year. This agreement will include a specific number of
annual training goals agreed to by both parties. The number of training assignments may
range from 1 to 15 per contractor per calendar year. The Contractor shall sign an
agreement to fulfill their annual goal for the year. A sample agreement is available at
www.ncdot.org/business/ocs/ojt/.

Training Classifications

The Contractor shall provide on-the-job training aimed at developing full journeyman level
workers in the construction craft/operator positions. Preference shall be given to providing
training in the following skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective
training requirements that may be used by the contractors. However, the classifications
established are not all-inclusive. Where the training is oriented toward construction
applications, training will be allowed in lower-level management positions such as office
engineers and estimators. Contractors shall submit new classifications for specific job
functions that their employees are performing. The Department will review and
recommend for acceptance to FHWA the new classifications proposed by contractors, if
applicable. New classifications shall meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill
classification needs, and

The number of training hours specified in the training classification is consistent with
common practices and provides enough time for the trainee to obtain journeyman
level status.

The Contractor may allow trainees to be trained by a subcontractor provided that the
Contractor retains primary responsibility for meeting the training and this provision is made
applicable to the subcontract. However, only the Contractor will receive credit towards the
annual goal for the trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their
first year of apprenticeship or training. The number of trainees shall be distributed among
the work classifications on the basis of the contractor’s needs and the availability of
journeymen in the various classifications within a reasonable area of recruitment.
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No employee shall be employed as a trainee in any classification in which they have
successfully completed a training course leading to journeyman level status or in which they
have been employed as a journeyman.

Records and Reports

The Contractor shall maintain enrollment, monthly and completion reports documenting
company compliance under these contract documents. These documents and any other
information as requested shall be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee
with a certification Certificate showing the type and length of training satisfactorily
completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate
interview conducted by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage
of the prevailing minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as
follows:

60 percent of the journeyman wage for the first half of the training period
75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor
shall adhere to the minimum hourly wage rate that will satisfy both the NC Department of
Labor (NCDOL) and the Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who
is currently enrolled or becomes enrolled in an approved program and who receives training
for at least 50 percent of the specific program requirement. Trainees will be allowed to be
transferred between projects if required by the Contractor’s scheduled workload to meet
training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be
taken off the NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these
contract documents.
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COMPENSATION:
(2-8-2012) (Div. 7)

All work or items necessary to complete this work, other than those listed on the Bid Form
contained in this Contract Proposal, will be considered incidental in nature and no further
compensation will be made.
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

CORPORATION

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered
into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding
in connection with this Contract, that the Contractor has not been convicted of violating N.C.G.S. § 133-24 within the last three
years, and that the Contractor intends to do the work with its own bonafide employees or subcontractors and did not bid for
the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is certifying his
status under penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as Prequalified

Attest By
Secretary/Assistant Secretary President/Vice President/Assistant Vice President
Select appropriate title Select appropriate title
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL
AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the
___ dayof 20
NOTARY SEAL

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

PARTNERSHIP

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee
has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of
free competitive bidding in connection with this Contract, that the Contractor has not been convicted of violating
N.C.G.S. § 133-24 within the last three years, and that the Contractor intends to do the work with its own bonafide
employees or subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is
certifying his status under penalty of perjury under the laws of the United States in accordance with the
Debarment Certification attached, provided that the Debarment Certification also includes any required
statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By
execution of any response in this procurement, you attest, for your entire organization and its employees or
agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of
your organization.

SIGNATURE OF CONTRACTOR

Full Name of Partnership

Address as Prequalified

By

Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

LIMITED LIABILITY COMPANY

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee
has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of
free competitive bidding in connection with this Contract, that the Contractor has not been convicted of violating
N.C.G.S. § 133-24 within the last three years, and that the Contractor intends to do the work with its own bonafide
employees or subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is
certifying his status under penalty of perjury under the laws of the United States in accordance with the
Debarment Certification attached, provided that the Debarment Certification also includes any required
statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By
execution of any response in this procurement, you attest, for your entire organization and its employees or
agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of
your organization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequalified

Signature of Manager

Signature of Witness Individually

Print or type Signer's name Print or type Signer's Name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

JOINT VENTURE (2) or (3)
The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered into any
agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this
Contract, that the Contractor has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Contractor intends
to do the work with its own bonafide employees or subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is certifying his status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract
with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your
entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any
employees of your organization.

SIGNATURE OF CONTRACTOR
Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On Line (1),
fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate
manner. On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner. On Line (4), fill in the
name of the third joint venturer, if applicable and execute below in the appropriate manner.

1

Name of Joint Venture

()

Name of Contractor

Address as Prequalified

Signature of Witness or Attest By Signature of Contractor

Print or type Signer's name Print or type Signer's name

If Corporation, affix Corporate Seal and
3)
Name of Contractor
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
(4)
Name of Contractor (for 3 Joint Venture only)
Address as Prequalified
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal
NOTARY SEAL NOTARY SEAL

Affidavit must be notarized for Line (2)
Subscribed and sworn to before me this
day of 20

Signature of Notary Public
of County
State of

My Commission Expires:

Affidavit must be notarized for Line (3)
Subscribed and sworn to before me this
day of 20

NOTARY SEAL
Affidavit must be notarized for Line (4)
Subscribed and sworn to before me this
___ dayof 20

Signature of Notary Public
of County
State of

My Commission Expires:
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Signature of Notary Public

of County
State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee
has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of
free competitive bidding in connection with this Contract, that the Contractor has not been convicted of violating
N.C.G.S. § 133-24 within the last three years, and that the Contractor intends to do the work with its own bonafide
employees or subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is
certifying his status under penalty of perjury under the laws of the United States in accordance with the
Debarment Certification attached, provided that the Debarment Certification also includes any required
statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By
execution of any response in this procurement, you attest, for your entire organization and its employees or
agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of
your organization.

SIGNATURE OF CONTRACTOR

Name of Contractor

Individual name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer’s name
AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered
into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding
in connection with this Contract, that the Contractor has not been convicted of violating N.C.G.S. § 133-24 within the last three
years, and that the Contractor intends to do the work with its own bonafide employees or subcontractors and did not bid for
the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is certifying his
status under penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Name of Contractor

Print or type Individual name

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer's Name

Signature of Witness

Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:
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DEBARMENT CERTIFICATION
Conditions for certification:

1. The prequalified bidder shall provide immediate written notice to the Department if at any
time the bidder learns that his certification was erroneous when he submitted his
debarment certification or explanation filed with the Department, or has become erroneous
because of changed circumstances.

2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered
transaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions
and Coverage sections of the rules implementing Executive Order 12549. A copy of the
Federal Rules requiring this certification and detailing the definitions and coverages may be
obtained from the Contract Officer of the Department.

3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into
any lower tier covered transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized
by the Department.

4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form
he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid
Construction Contract (Form FHWA PR 1273) provided by the Department, without
subsequent modification, in all lower tier covered transactions.

5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless he knows that the certification is erroneous. The bidder may
decide the method and frequency by which he will determine the eligibility of his
subcontractors.

6. Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this provision. The
knowledge and information of a participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if
the bidder knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available by the Federal Government.
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DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his
principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

b. Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or
local) transaction or contract under a public transaction; violation of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records; making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

e. Will submit a revised Debarment Certification immediately if his status changes and will
show in his bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation
with this submittal. An explanation will not necessarily result in denial of participation in a
contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the
prequalified bidder's bid being considered non-responsive.

Check here if an explanation is attached to this certification.
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CONTRACT NO.: DG00126

WBS ELEMENT: 7CR.10791.40 and 7CR.20791.40
COUNTY: Rockingham
DESCRIPTION: Milling and resurfacing of US 220 Business (Market Street), US

220 Business (Second Avenue), SR 1151 (Franklin Street), SR
2177 (Murphy Street) in Madison..

ACCEPTED BY THE
DEPARTMENT OF TRANSPORTATION

Division Engineer

Date

Signature Sheet 7 (Bid - Acceptance by Department)
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